SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

DTFAWA-10-R-00003

The Contractor must furnish and make available all professional, technical, and support labor, as well as

management services, supplies, materials, data, and facilities needed to accomplish the requirements set
forth in Section C, Statement of Work (SOW), as incrementally requested and authorized by the
Contracting Officer.

The following defines the Contract Line ltems (CLINs) for this Contract.

CLIN

DESCRIPTION

QTY

UNIT

AMOUNT

001

TBFM Maintenance and Sustainment

Contract Award to January 2020

1

EA

0001.A

Develop, Test, Deploy, Implement and Maintain the
System
Sub CLIN: Contract Award to January 2015

EC — Estimated Cost
FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)

EA

EC

FF

0001.A.1

Develop, Test, Deploy, Implement and Maintain the
System
Sub CLIN: Option 1 (February 2015 to January 2016)

EC — Estimated Cost
FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)

EA

EC

FF
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0001.A.2 Develop, Test, Deploy, Implement and Maintain the 1 EA EC
System FF
Sub CLIN: Option 2 (February 2016 to January 2017)

EC — Estimated Cost

FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)
0001.A.3 Develop, Test, Deploy, Implement and Maintain the 1 EA EC
System FF

Sub CLIN: Option 3 (February 2017 to January 2018)

EC — Estimated Cost

FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)
0001.A.4 Develop, Test, Deploy, Implement and Maintain the 1 EA EC
System FF

Sub CLIN: Option 4 (February 2018 to January 2019)

EC — Estimated Cost

FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)
0001.A.5 Develop, Test, Deploy, Implement and Maintain the 1 EA EC
System FF

Sub CLIN: Option 5 (February 2019 to January 2020)

EC — Estimated Cost
FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)
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0001.B Hardware/Software/License Procurement EC
Sub —CLIN: Contract Award to January 2015 FF

EC — Estimated Cost

FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)
0001.B.1 Hardware/Software/License Procurement EC
Sub —CLIN: Option 1 (February 2015 to January 2016 FF

EC — Estimated Cost

FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)
0001.B.2 Hardware/Software/License Procurement EC
Sub —CLIN: Option 2 (February 2016 to January 2017) FF

EC — Estimated Cost

FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)
0001.B.3 Hardware/Software/License Procurement EC
Sub —CLIN: Option 3 (February 2017 to January 2018) FF

EC — Estimated Cost

FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)
0001.B.4 Hardware/Software/License Procurement EC
Sub —CLIN: Option 4 (February 2018 to January 2019) FF

EC — Estimated Cost
FF — Fixed Fee

Cost Plus Fixed Fee (CPFF)
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0001.B.5 Hardware/Software/License Procurement EC
Sub —CLIN: Option 5 (February 2019 to January 2020) FF
EC — Estimated Cost
FF — Fixed Fee
Cost Plus Fixed Fee (CPFF)
0002 TBFM Re-Architecture
Base Period: Contract Award to October 2013
0002.A Procure Hardware/Software/Licenses Re-Hosting EC
Sub —CLIN: Contract Award to May 2013 FF
Cost Plus Fixed Fee (CPFF)
0002.B | Design, Develop to include M & C, MMG, and additional TC
engineering string, and Test software TF
Sub-CLIN: April, 2010 to December 2011 Cl
Sl
TC — Target Cost Ql
TF — Target Fee
Cl — Cost Incentive
S| — Schedule Incentive
QI — Quality Incentive
Cost Plus Incentive Fee (CPIF)
0002.C Implementation to include Site Survey through TC
Operations TE
Sub-CLIN: June 2010 to June 2013
Cl
TC — Target Cost S|
TF — Target Fee
Cl — Cost Incentive
S| — Schedule Incentive
Cost Plus Incentive Fee (CPIF)
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0002.D Improved Wind Data TC
Sub-CLIN: June 2011 to May 2012 TF
Cl
TC — Target Cost Sl
TF — Target Fee Ql
Cl — Cost Incentive
S| — Schedule Incentive
QI — Quality Incentive
Cost Plus Incentive Fee (CPIF)
0003 | Design, Devleop, Test and Deploy TBFM Enhancements
Base Period: Contract Award to November 2014
0003.A Extended Metering TC
Sub-CLIN: Contract Award to November 2014 TF
Cl
TC — Target Cost S|
TF — Target Fee Ql
Cl — Cost Incentive
Sl — Schedule Incentive
QI — Quality Incentive
Cost Plus Incentive Fee (CPIF)
0003.B Coupled Scheduling TC
Sub-CLIN: Contract Award to May 2011 TF
Cl
TC — Target Cost Sl
TF — Target Fee Ql
Cl — Cost Incentive
S| — Schedule Incentive
QI — Quality Incentive
Cost Plus Incentive Fee (CPIF)
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0003.C Flexible Scheduling/Accelerated Arrivals TC
Sub-CLIN: April, 2010 to November 2011 TF
Cl
TC — Target Cost Si
TF —Target Fee Ql
Cl — Cost Incentive
Sl — Schedule Incentive
QI — Quality Incentive
Cost Plus Incentive Fee (CPIF)
0003.D Convective Weather Display TC
Sub-CLIN: April 2011 to November 2013 TF
Cl
TC — Target Cost Sl
TF — Target Fee Ql
Cl — Cost Incentive
Sl — Schedule Incentive
QI — Quality Incentive
Cost Plus Incentive Fee (CPIF)
0003.E TBFM Information Sharing TC
Sub-CLIN: August 2010 to November 2012 TF
Cl
TC — Target Cost Sl
TF — Target Fee Ql
Cl — Cost Incentive
S| — Schedule Incentive
QI — Quality Incentive
Cost Plus Incentive Fee (CPIF)
0003.F Update Trajectory Calculations for RNAV/RNP Routing TC
and Procedures TF
Sub-CLIN: August 2011 to May 2013 Cl
Sl
TC — Target Cost Ql
TF — Target Fee
Cl — Cost Incentive
S| — Schedule Incentive
QI — Quality Incentive
Cost Plus Incentive Fee (CPIF)
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0003.G

Metering Analysis and Improvement
Sub-CLIN: January 2011 to November 2013

TC — Target Cost

TF — Target Fee

Cl — Cost Incentive

S| — Schedule Incentive
QI — Quality Incentive

Cost Plus Incentive Fee (CPIF)

TC

TF

Cl

Sl

Ql

0003.H

Integrated Departure and Arrival Capability
Sub-CLIN: Contract Award to November 2014

TC — Target Cost

TF — Target Fee

Cl — Cost Incentive

Sl — Schedule Incentive
QI — Quality Incentive

Cost Plus Incentive Fee (CPIF)

TC
TF
Cl
Sl
Ql

0004

Engineering Services and Site Support
Contract Award to January 2020

0004.A

Engineering Services and Site Support
Base Period: Contract Award to January 2015
Time and Material (T & M)

0004.B

Engineering Services and Site Support
Option 1 (February 2015 to January 2016)
Time and Material (T & M)

0004.C

Engineering Services and Site Support
Option 2 (February 2016 to January 2017)
Time and Material (T & M)

0004.D

Engineering Services and Site Support
Option 3 (February 2017 to January 2018)
Time and Material (T & M)

0004.E

Engineering Services and Site Support
Option 4 (February 2018 to January 2019)
Time and Material (T & M)

0004.F

Engineering Services and Site Support
Option 1 (February 2019 to January 2020)
Time and Material (T & M)
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